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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : SR1/I95 INTERCHANGE - CHRISTIANA MALL ROAD BRIDGE

     CALL ORDER   : 001                     CONTRACT ID : T201009004.01                COUNTIES : NEW CASTLE

     LETTING DATE : 11/30/10                DISTRICT    : N1

     STATE/FEDERAL AID NO: STP-2010(39)     CONTRACT TIME :  259  CALENDAR DAYS

     CONTRACT DESCRIPTION :                                                                PROJECT(S) : STP-2010(39)

     PROJECT WILL INCLUDE WORK TO REBUILD THE NEW CHRISTIANA MALL

     ROAD BRIDGE AND ROADWAY APPROACHES TO THE BRIDGE AND TIE INS

     TO THE NEW CHRISTIANA MALL RING ROAD. PROJECT WILL ALSO

     INCLUDE SOME DRAINAGE WORK AND REGRADING OF THE EXISTING

     STORMWATER MANAGEMENT POND.

          SET-ASIDE :

     VENDOR RANKING :   Contract was awarded on 01/12/11 to vendor MUMFORD & MILLER CONCRETE, INC.

  --------------------------------------------------------------------------------------------------------------------------------

                                                                                               TOTAL           % OVER      % OVER

  RANK  VENDOR NAME                                                                             BID             LOW BID      EST

  --------------------------------------------------------------------------------------------------------------------------------

   0    ENGINEER'S ESTIMATE                                                              $    15,424,399.87    126.4123% 100.0000%

   1    MUMFORD & MILLER CONCRETE, INC., 1005 INDUSTRIAL DRIVE, MIDDLETOWN, DE, 19709    $    12,201,658.25    100.0000%  79.1062%

   2    RICHARD E PIERSON CONST CO INC, 426 SWEDESBORO RD, PILESGROVE, NJ, 08098         $    12,243,121.22    100.3398%  79.3750%

                       JPC GROUP, INC.                                                                     IRREGULAR

                       GREGGO & FERRARA INC                                                                IRREGULAR

                       GEORGE & LYNCH, INC.                                                                IRREGULAR

                       AMERICAN INFRASTRUCTURE-MD INC                                                      IRREGULAR

====================================================================================================================================

                                          |(   0  )                     |(   1  )                     |(   2  )

                                          |ENGINEER'S ESTIMATE          |MUMFORD & MILLER CONCRETE IN |RICHARD E PIERSON CONST CO IN

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0001   BRIDGE

                                          |                             |                             |

0010 201000                          LUMP |  200000.00000      200000.00|   61300.00000       61300.00|  100000.00000      100000.00

  CLEARING AND GRUBBING                   |                             |                             |

0020 202000               23336.000  CY   |       6.81947      159139.15|       4.00000       93344.00|      15.00000      350040.00

  EXCAVATION AND EMBANKMENT               |                             |                             |

0030 207000                2100.000  CY   |      21.29136       44711.86|      10.00000       21000.00|      15.00000       31500.00

  EXCAVATION AND BACKFILL FOR STRUCTURES  |                             |                             |

0040 208000                1524.000  CY   |       9.55492       14561.70|      11.00000       16764.00|      20.00000       30480.00

  EXCAVATION AND BACKFILLING FOR PIPE     |                             |                             |

  TRENCHES                                |                             |                             |

0050 209001                 100.000  CY   |      22.99684        2299.68|      21.00000        2100.00|      10.00000        1000.00

  BORROW, TYPE A                          |                             |                             |

0060 209002                 123.000  CY   |      25.20431        3100.13|      25.00000        3075.00|      16.00000        1968.00

  BORROW, TYPE B                          |                             |                             |

0070 209003                1000.000  CY   |      20.89080       20890.80|      17.00000       17000.00|      16.00000       16000.00

  BORROW, TYPE C                          |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : SR1/I95 INTERCHANGE - CHRISTIANA MALL ROAD BRIDGE

     CALL ORDER   : 001                     CONTRACT ID : T201009004.01                COUNTIES : NEW CASTLE

     LETTING DATE : 11/30/10                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |MUMFORD & MILLER CONCRETE IN |RICHARD E PIERSON CONST CO IN

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0080 210000                3618.000  CY   |       9.83699       35590.23|      14.00000       50652.00|      16.00000       57888.00

  FURNISHING BORROW TYPE "C" FOR PIPE,    |                             |                             |

  UTILITY TRENCH, AND STRUCTURE BACKFILL
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : SR1/I95 INTERCHANGE - CHRISTIANA MALL ROAD BRIDGE

     CALL ORDER   : 001                     CONTRACT ID : T201009004.01                COUNTIES : NEW CASTLE

     LETTING DATE : 11/30/10                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |MUMFORD & MILLER CONCRETE IN |RICHARD E PIERSON CONST CO IN

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0090 211000                          LUMP |   30000.00000       30000.00|   68000.00000       68000.00|   75000.00000       75000.00

  REMOVAL OF STRUCTURES AND OBSTRUCTIONS  |                             |                             |

0100 211002                1185.000  LF   |       2.34411        2777.77|       3.00000        3555.00|       3.00000        3555.00

  REMOVAL OF STRUCTURES AND OBSTRUCTIONS  |                             |                             |

  (GUARDRAIL)                             |                             |                             |

0110 211004                 266.000  LF   |      18.94483        5039.32|      22.00000        5852.00|      25.00000        6650.00

  REMOVAL OF STRUCTURES AND OBSTRUCTIONS  |                             |                             |

  (PIPE)                                  |                             |                             |

0120 211523                  65.000  LF   |      20.00000        1300.00|      54.00000        3510.00|      25.00000        1625.00

  REMOVAL OF P.C.C. BARRIER               |                             |                             |

0130 212000                 200.000  CY   |      15.19173        3038.35|       6.00000        1200.00|      22.50000        4500.00

  UNDERCUT EXCAVATION                     |                             |                             |

0140 250000                1743.000  CY   |       4.00576        6982.04|       6.00000       10458.00|       6.00000       10458.00

  SEDIMENT REMOVAL                        |                             |                             |

0150 251000                6847.000  LF   |       1.50955       10335.89|       2.00000       13694.00|       3.00000       20541.00

  SILT FENCE                              |                             |                             |

0160 252000                  18.000  EACH |     157.06686        2827.20|     119.00000        2142.00|     200.00000        3600.00

  INLET SEDIMENT CONTROL, DRAINAGE INLET  |                             |                             |

0170 252001                  13.000  EACH |     145.65638        1893.53|     119.00000        1547.00|     200.00000        2600.00

  INLET SEDIMENT CONTROL, CURB INLET      |                             |                             |

0180 268000                 393.000  TON  |      27.54774       10826.26|      34.00000       13362.00|      20.00000        7860.00

  STABILIZED CONSTRUCTION ENTRANCE        |                             |                             |

0190 270000                   7.000  EACH |     553.15974        3872.12|     290.00000        2030.00|    1000.00000        7000.00

  PORTABLE SEDIMENT TANK                  |                             |                             |

0200 271000               49568.000  CY   |       8.51761      422200.89|       4.00000      198272.00|       8.00000      396544.00

  STORMWATER MANAGEMENT POND              |                             |                             |

0210 272000                   1.000  EACH |   11568.77800       11568.78|   13800.00000       13800.00|   20081.83000       20081.83

  POND OUTLET STRUCTURE, CONCRETE, #1     |                             |                             |

0220 272001                   1.000  EACH |   23000.00000       23000.00|   19700.00000       19700.00|   20000.00000       20000.00

  POND OUTLET STRUCTURE, CONCRETE, #2     |                             |                             |

0230 272002                   1.000  EACH |   37500.00000       37500.00|   28900.00000       28900.00|   60000.00000       60000.00

  POND OUTLET STRUCTURE, CONCRETE, #3     |                             |                             |

0240 272003                   1.000  EACH |  175000.00000      175000.00|   78300.00000       78300.00|   60000.00000       60000.00

  POND OUTLET STRUCTURE, CONCRETE, #4     |                             |                             |

0250 272500                   2.000  EACH |    1000.00000        2000.00|      90.00000         180.00|    1000.00000        2000.00

  SKIMMER DEWATERING DEVICE               |                             |                             |

0260 302007                2814.000  CY   |      34.24079       96353.58|      32.75000       92158.50|      30.00000       84420.00

  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : SR1/I95 INTERCHANGE - CHRISTIANA MALL ROAD BRIDGE

     CALL ORDER   : 001                     CONTRACT ID : T201009004.01                COUNTIES : NEW CASTLE

     LETTING DATE : 11/30/10                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |MUMFORD & MILLER CONCRETE IN |RICHARD E PIERSON CONST CO IN

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0270 302008                 160.000  CY   |      48.57572        7772.12|      44.50000        7120.00|      50.00000        8000.00

  GRADED AGGREGATE BASE COURSE, TYPE B,   |                             |                             |

  PATCHING                                |                             |                             |

0280 302011                 109.000  TON  |      37.97833        4139.64|      32.50000        3542.50|      20.00000        2180.00

  DELAWARE NO. 3 STONE                    |                             |                             |

0290 302012                 218.000  TON  |      44.69880        9744.34|      32.50000        7085.00|      20.00000        4360.00

  DELAWARE NO. 57 STONE                   |                             |                             |

0300 401654                 450.000  TON  |      55.71032       25069.64|      61.50000       27675.00|      60.00000       27000.00

  SUPERPAVE, TYPE B HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 70-22                     |                             |                             |

0310 401660                1520.000  TON  |      66.00901      100333.70|      71.50000      108680.00|      65.00000       98800.00

  SUPERPAVE, TYPE B HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 76-22                     |                             |                             |

0320 401663                2250.000  TON  |      56.39758      126894.56|      54.75000      123187.50|      55.00000      123750.00

  SUPERPAVE, BITUMINOUS CONCRETE          |                             |                             |

  BASECOURSE, 160 GYRATIONS, PG 64-22     |                             |                             |

0330 401665                  60.000  TON  |     111.19937        6671.96|     112.00000        6720.00|     100.00000        6000.00

  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22, PATCHING           |                             |                             |

0340 401666                  90.000  TON  |      83.87380        7548.64|     104.00000        9360.00|      90.00000        8100.00

  SUPERPAVE, TYPE B HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22, PATCHING           |                             |                             |

0350 401668                  30.000  TON  |      71.52793        2145.84|     118.00000        3540.00|     100.00000        3000.00

  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22, WEDGE              |                             |                             |

0360 401708                 310.000  TON  |      65.81921       20403.96|      73.00000       22630.00|      65.00000       20150.00

  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 70-22, (NON-CARBONATE     |                             |                             |

  STONE)                                  |                             |                             |

0370 401711                1130.000  TON  |      68.62924       77551.04|      79.00000       89270.00|      70.00000       79100.00

  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 76-22, (NON-CARBONATE     |                             |                             |

  STONE)                                  |                             |                             |

0380 406507                 800.000  LF   |       2.90000        2320.00|      14.00000       11200.00|      11.00000        8800.00

  CRACK SEALING                           |                             |                             |

0390 503501                1020.000  LF   |       6.87497        7012.47|      14.00000       14280.00|      13.00000       13260.00

  CRACK AND JOINT SEALING LESS THAN 3/4"  |                             |                             |

  WIDE                                    |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : SR1/I95 INTERCHANGE - CHRISTIANA MALL ROAD BRIDGE

     CALL ORDER   : 001                     CONTRACT ID : T201009004.01                COUNTIES : NEW CASTLE

     LETTING DATE : 11/30/10                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |MUMFORD & MILLER CONCRETE IN |RICHARD E PIERSON CONST CO IN

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0400 602512                  26.000  LF   |     500.00000       13000.00|     386.00000       10036.00|     300.00000        7800.00

  REINFORCED CONCRETE WALL                |                             |                             |

0410 602518               10125.000  SF   |       5.05326       51164.26|       3.00000       30375.00|       2.60000       26325.00

  WATER BASED ACRYLIC CONCRETE SEALER     |                             |                             |

0420 602546               26450.000  SF   |       0.90000       23805.00|       1.00000       26450.00|       1.10000       29095.00

  WATERPROOFING P.C.C. MASONRY            |                             |                             |

0430 602572               13800.000  LB   |       5.79792       80011.30|       4.50000       62100.00|       6.00000       82800.00

  REPAIRING EXISTING P.C.C. STRUCTURES    |                             |                             |

0440 602578                 577.000  LF   |       8.00000        4616.00|       8.50000        4904.50|       7.00000        4039.00

  REPAIRING JOINTS AND CRACKS WITH MORTAR |                             |                             |

0450 602586                 718.000  CF   |     374.12521      268621.90|     375.00000      269250.00|     375.00000      269250.00

  REHABILITATION OF CONCRETE STRUCTURE    |                             |                             |

0460 602611                 323.000  LF   |      60.51516       19546.40|      48.50000       15665.50|      70.00000       22610.00

  REPAIR OF CONCRETE STRUCTURES BY EPOXY  |                             |                             |

  INJECTION                               |                             |                             |

0470 602612                          LUMP |   30000.00000       30000.00|  356000.00000      356000.00|  500000.00000      500000.00

  ACCESS AND CONTAINMENT FOR BRIDGE       |                             |                             |

  REPAIRS                                 |                             |                             |

0480 602626                 323.000  LF   |      27.56731        8904.24|      19.00000        6137.00|      35.00000       11305.00

  ROUT AND SEAL CRACKS                    |                             |                             |

0490 602631                   5.000  EACH |    4000.00000       20000.00|    2600.00000       13000.00|    8000.00000       40000.00

  PEDESTAL SPALL REPAIR                   |                             |                             |

0500 602646               25074.000  SF   |       4.56319      114417.43|       2.85000       71460.90|       2.50000       62685.00

  SILICONE ACRYLIC CONCRETE SEALER        |                             |                             |

0510 602733               12017.000  SYIN |     150.00000     1802550.00|      96.00000     1153632.00|      75.00000      901275.00

  THIN POLYMER OVERLAY                    |                             |                             |

0520 602734                1680.000  SYIN |     135.00000      226800.00|     135.50000      227640.00|      60.00000      100800.00

  BRIDGE DECK PATCHING, POLYESTER POLYMER |                             |                             |

  CONCRETE                                |                             |                             |

0530 602774                  19.000  CY   |    1000.00000       19000.00|    1960.00000       37240.00|    1600.00000       30400.00

  PCC MASONRY FOR LIGHT POLE FOUNDATIONS  |                             |                             |

0540 605511                 150.000  LF   |     100.00000       15000.00|     337.00000       50550.00|     400.00000       60000.00

  PREFABRICATED EXPANSION JOINT SYSTEM, 3 |                             |                             |

0550 605581                  24.000  EACH |    2000.00000       48000.00|    1720.00000       41280.00|    1800.00000       43200.00

  ELASTOMERIC BRIDGE BEARING PAD          |                             |                             |

0560 605589                          LUMP |    5000.00000        5000.00|    8900.00000        8900.00|   25000.00000       25000.00

  EXPANSION JOINT                         |                             |                             |

0570 605607                          LUMP |   15000.00000       15000.00|   46000.00000       46000.00|   30000.00000       30000.00

  JACKING BRIDGE                          |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : SR1/I95 INTERCHANGE - CHRISTIANA MALL ROAD BRIDGE

     CALL ORDER   : 001                     CONTRACT ID : T201009004.01                COUNTIES : NEW CASTLE

     LETTING DATE : 11/30/10                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |MUMFORD & MILLER CONCRETE IN |RICHARD E PIERSON CONST CO IN

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0580 605636                 288.000  EACH |     344.85330       99317.75|     210.00000       60480.00|     185.00000       53280.00

  CLEAN AND LUBRICATE BRIDGE BEARINGS     |                             |                             |

0590 605692                 184.000  LF   |      57.82133       10639.12|      38.00000        6992.00|      50.00000        9200.00

  SILICONE JOINT SEAL                     |                             |                             |

0600 612021                 139.000  LF   |      43.36875        6028.26|      36.00000        5004.00|      45.00000        6255.00

  REINFORCED CONCRETE PIPE, 15", CLASS IV |                             |                             |

0610 612022                 879.000  LF   |      46.30545       40702.49|      40.00000       35160.00|      40.00000       35160.00

  REINFORCED CONCRETE PIPE, 18", CLASS IV |                             |                             |

0620 612023                  47.000  LF   |      54.34505        2554.22|      53.00000        2491.00|      50.00000        2350.00

  REINFORCED CONCRETE PIPE, 24", CLASS IV |                             |                             |

0630 612025                  32.000  LF   |      62.72952        2007.34|      74.00000        2368.00|     100.00000        3200.00

  REINFORCED CONCRETE PIPE, 30", CLASS IV |                             |                             |

0640 612034                  70.000  LF   |     101.73436        7121.41|     119.00000        8330.00|      90.00000        6300.00

  REINFORCED CONCRETE PIPE, 36", CLASS IV |                             |                             |

0650 612039                 285.000  LF   |     140.00000       39900.00|     135.00000       38475.00|      85.00000       24225.00

  REINFORCED CONCRETE PIPE, 36" CLASS V   |                             |                             |

0660 612529                2010.000  LF   |       2.40400        4832.04|       2.00000        4020.00|       1.50000        3015.00

  PIPE VIDEO INSPECTION                   |                             |                             |

0670 614003                 206.000  LF   |      60.00000       12360.00|      39.00000        8034.00|      36.00000        7416.00

  GALVANIZED CORRUGATED STEEL PIPE, 18",  |                             |                             |

  16 GAGE, 2 2/3" X 1/2" CORRUGATION      |                             |                             |

0680 617002                   1.000  EACH |     648.65658         648.66|    1070.00000        1070.00|     900.00000         900.00

  REINFORCED CONCRETE FLARED END SECTION, |                             |                             |

  15"                                     |                             |                             |

0690 617009                   1.000  EACH |    1987.89013        1987.89|    2520.00000        2520.00|    2400.00000        2400.00

  REINFORCED CONCRETE FLARED END SECTION, |                             |                             |

  36"                                     |                             |                             |

0700 617515                   2.000  EACH |   10000.00000       20000.00|    4160.00000        8320.00|   15000.00000       30000.00

  HEADWALL                                |                             |                             |

0710 618062                8100.000  LF   |      40.00000      324000.00|      39.50000      319950.00|      42.97000      348057.00

  STEEL H PILES, HP 14 X 73               |                             |                             |

0720 618065                 420.000  LF   |      80.00000       33600.00|      39.50000       16590.00|      63.56000       26695.20

  STEEL H TEST PILES, HP 14 X 73          |                             |                             |

0730 619042                8100.000  LF   |      40.00000      324000.00|      12.70000      102870.00|      14.74000      119394.00

  INSTALL STEEL H PILES, HP 14 X 73       |                             |                             |

0740 619045                 420.000  LF   |      80.00000       33600.00|      29.50000       12390.00|      80.42000       33776.40

  INSTALL STEEL H TEST PILES, HP 14 X 73  |                             |                             |

0750 619501                  10.000  EACH |     500.00000        5000.00|     500.00000        5000.00|    1631.28000       16312.80

  PRODUCTION PILE RESTRIKE                |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : SR1/I95 INTERCHANGE - CHRISTIANA MALL ROAD BRIDGE

     CALL ORDER   : 001                     CONTRACT ID : T201009004.01                COUNTIES : NEW CASTLE

     LETTING DATE : 11/30/10                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |MUMFORD & MILLER CONCRETE IN |RICHARD E PIERSON CONST CO IN

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0760 619502                   3.000  EADY |    1000.00000        3000.00|    1000.00000        3000.00|    2500.00000        7500.00

  TEST PILE RESTRIKE                      |                             |                             |

0770 619519                   8.000  EACH |    1000.00000        8000.00|    1750.00000       14000.00|    1000.00000        8000.00

  DYNAMIC PILE TESTING BY CONTRACTOR      |                             |                             |

0780 619539                   8.000  EACH |    1000.00000        8000.00|    1170.00000        9360.00|     257.50000        2060.00

  SIGNAL MATCHING ANALYSIS BY CONTRACTOR  |                             |                             |

0790 622007               10918.000  SF   |      45.00000      491310.00|      27.15000      296423.70|      20.00000      218360.00

  STEEL SHEET PILES, PZ 22                |                             |                             |

0800 701010                  10.000  LF   |      23.04804         230.48|      49.00000         490.00|      30.00000         300.00

  PORTLAND CEMENT CONCRETE CURB, TYPE 1   |                             |                             |

0810 701011                1472.000  LF   |      15.23945       22432.47|      21.00000       30912.00|      15.00000       22080.00

  PORTLAND CEMENT CONCRETE CURB, TYPE 2   |                             |                             |

0820 701020                 858.000  LF   |      20.05272       17205.23|      21.00000       18018.00|      15.00000       12870.00

  INTEGRAL PORTLAND CEMENT CONCRETE CURB  |                             |                             |

  AND GUTTER, TYPE 1                      |                             |                             |

0830 701026                  57.000  LF   |      50.00000        2850.00|      82.00000        4674.00|      60.00000        3420.00

  PORTLAND CEMENT CONCRETE                |                             |                             |

  MONOLITHICMEDIAN                        |                             |                             |

0840 701027                 608.000  LF   |      20.83361       12666.83|      20.00000       12160.00|      15.00000        9120.00

  PORTLAND CEMENT CONCRETE CURB, TYPE 1   |                             |                             |

  MODIFIED                                |                             |                             |

0850 705001                1326.000  SF   |       4.78590        6346.10|       6.00000        7956.00|       4.00000        5304.00

  P.C.C. SIDEWALK, 4"                     |                             |                             |

0860 705002                9332.000  SF   |       3.81437       35595.70|       7.50000       69990.00|       5.00000       46660.00

  P.C.C. SIDEWALK, 6"                     |                             |                             |

0870 705007                  20.000  SF   |      28.92444         578.49|      35.00000         700.00|      28.00000         560.00

  SIDEWALK SURFACE DETECTABLE WARNING     |                             |                             |

  SYSTEM                                  |                             |                             |

0880 705517                  80.000  SF   |      10.00000         800.00|      37.00000        2960.00|      15.00000        1200.00

  PORTLAND CEMENT CONCRETE SIDEWALK,      |                             |                             |

  SPECIAL                                 |                             |                             |

0890 705526                  87.000  SF   |      14.92422        1298.41|      32.00000        2784.00|      25.00000        2175.00

  CURB RAMP, TYPE 2, 3, AND/OR 4          |                             |                             |

0900 708051                  11.000  EACH |    2278.59966       25064.60|    2420.00000       26620.00|    3000.00000       33000.00

  DRAINAGE INLET, 34" X 24"               |                             |                             |

0910 708052                   3.000  EACH |    2477.93103        7433.79|    2320.00000        6960.00|    3500.00000       10500.00

  DRAINAGE INLET, 48" X 30"               |                             |                             |

0920 708054                   1.000  EACH |    3587.22727        3587.23|    4350.00000        4350.00|    5000.00000        5000.00

  DRAINAGE INLET, 66" X 30"               |                             |                             |
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0930 708057                   2.000  EACH |    3906.65565        7813.31|    3870.00000        7740.00|    4000.00000        8000.00

  DRAINAGE INLET, 72" X 24"               |                             |                             |

0940 708111                   3.000  EACH |    2754.71781        8264.15|    2300.00000        6900.00|    2500.00000        7500.00

  MANHOLE, 48" X 30"                      |                             |                             |

0950 708115                   1.000  EACH |    5000.00000        5000.00|    5510.00000        5510.00|   12000.00000       12000.00

  MANHOLE, 66" X 66"                      |                             |                             |

0960 708500                   2.000  EACH |     221.32732         442.65|     200.00000         400.00|    1000.00000        2000.00

  REPLACING CATCH BASIN GRATES            |                             |                             |

0970 708504                   2.000  EACH |     252.78387         505.57|     225.00000         450.00|    1000.00000        2000.00

  REPLACING CATCH BASIN FRAMES            |                             |                             |

0980 708512                   1.000  EACH |    8000.00000        8000.00|    3900.00000        3900.00|   10000.00000       10000.00

  DRAINAGE INLET, SPECIAL I               |                             |                             |

0990 708537                   1.000  EACH |    1000.00000        1000.00|     600.00000         600.00|    1000.00000        1000.00

  REMOVE CATCH BASIN                      |                             |                             |

1000 708582                   1.000  EACH |    9000.00000        9000.00|    3560.00000        3560.00|    5500.00000        5500.00

  MANHOLE,SPECIAL I                       |                             |                             |

1010 708583                   2.000  EACH |    1082.14303        2164.29|     915.00000        1830.00|    1000.00000        2000.00

  PERSONAL GRATE FOR PIPE INLET           |                             |                             |

1020 708596                   1.000  EACH |   10000.00000       10000.00|    6910.00000        6910.00|   10000.00000       10000.00

  MANHOLE, SPECIAL II                     |                             |                             |

1030 710001                   2.000  EACH |     748.89713        1497.79|    1035.00000        2070.00|    1000.00000        2000.00

  ADJUSTING AND REPAIRING EXISTING        |                             |                             |

  DRAINAGE INLET                          |                             |                             |

1040 710506                   2.000  EACH |     705.47534        1410.95|     735.00000        1470.00|    1000.00000        2000.00

  ADJUST AND REPAIR EXISTING SANITARY     |                             |                             |

  MANHOLE                                 |                             |                             |

1050 712006                 600.000  SY   |      57.88537       34731.22|      69.00000       41400.00|      50.00000       30000.00

  RIPRAP, R-5                             |                             |                             |

1060 712007                 115.000  SY   |      70.00000        8050.00|      71.00000        8165.00|      60.00000        6900.00

  RIPRAP, R-6                             |                             |                             |

1070 712020                1249.000  TON  |      50.95348       63640.90|      36.00000       44964.00|      35.00000       43715.00

  RIPRAP, R-4                             |                             |                             |

1080 712526                  12.000  SY   |     115.00000        1380.00|     180.00000        2160.00|     250.00000        3000.00

  CONCRETE BLOCK SLOPE PAVING REPAIR,6"   |                             |                             |

1090 712531                  39.000  CY   |      44.01079        1716.42|      25.00000         975.00|      60.00000        2340.00

  CHANNEL BED FILL                        |                             |                             |

1100 713003                 718.000  SY   |       1.93073        1386.26|       3.00000        2154.00|       2.00000        1436.00

  GEOTEXTILES, RIPRAP                     |                             |                             |
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1110 715001                2181.000  LF   |      13.31015       29029.44|      10.50000       22900.50|      12.00000       26172.00

  PERFORATED PIPE UNDERDRAINS, 6"         |                             |                             |

1120 715500                  23.000  LF   |      20.00000         460.00|      23.00000         529.00|      25.00000         575.00

  UNDERDRAIN OUTLET PIPE, 6"              |                             |                             |

1130 720010                 130.000  EACH |      13.71658        1783.16|      32.50000        4225.00|      15.00000        1950.00

  TREATED WOOD BLOCK                      |                             |                             |

1140 720050                 338.000  LF   |      22.44658        7586.94|      20.50000        6929.00|      20.00000        6760.00

  GALVANIZED STEEL BEAM GUARDRAIL, TYPE 1 |                             |                             |

1150 720527               45716.000  EADY |       0.19232        8792.10|       0.15000        6857.40|       0.25000       11429.00

  PLASTIC DRUMS                           |                             |                             |

1160 720529                 152.000  LF   |     110.00000       16720.00|     150.00000       22800.00|     200.00000       30400.00

  P.C.C. SAFETY BARRIER PERMANENT, SINGLE |                             |                             |

  FACE                                    |                             |                             |

1170 720532                  10.000  EACH |     952.24575        9522.46|     990.00000        9900.00|    1000.00000       10000.00

  INSTALL PORTABLE IMPACT ATTENUATOR      |                             |                             |

1180 720534                   6.000  EACH |    4613.81526       27682.89|    6050.00000       36300.00|    5000.00000       30000.00

  FURNISH PORTABLE IMPACT ATTENUATOR      |                             |                             |

1190 720539                   1.000  EACH |    1050.55982        1050.56|     930.00000         930.00|    1500.00000        1500.00

  RELOCATE PORTABLE IMPACT ATTENUATOR     |                             |                             |

1200 720544                  10.000  EACH |      15.00000         150.00|      17.50000         175.00|       8.00000          80.00

  REFLECTORS, WHITE, CONCRETE             |                             |                             |

1210 720545                  26.000  EACH |      15.00000         390.00|      17.50000         455.00|       8.00000         208.00

  REFLECTORS, YELLOW, CONCRETE            |                             |                             |

1220 720552                  97.000  EACH |      14.68450        1424.40|      17.50000        1697.50|      20.00000        1940.00

  REFLECTOR PANELS                        |                             |                             |

1230 720555                   7.000  EACH |   10000.00000       70000.00|   13950.00000       97650.00|   10000.00000       70000.00

  PORTABLE IMPACT ATTENUATOR              |                             |                             |

1240 720558                  75.000  EACH |     100.00000        7500.00|      90.00000        6750.00|      50.00000        3750.00

  PLASTIC DRUMS                           |                             |                             |

1250 720567                2040.000  LF   |      21.16162       43169.70|      12.00000       24480.00|      15.00000       30600.00

  FURNISH AND MAINTAIN PORTABLE P.C.C.    |                             |                             |

  SAFETY BARRIER                          |                             |                             |

1260 720579                1850.000  LF   |      50.00000       92500.00|      21.00000       38850.00|      20.00000       37000.00

  PORTABLE BARRIER                        |                             |                             |

1270 720585                   2.000  EACH |    2396.97000        4793.94|    2550.00000        5100.00|    2400.00000        4800.00

  GUARDRAIL END TREATMENT ATTENUATOR,TYPE |                             |                             |

  1                                       |                             |                             |

1280 720611                   3.000  EACH |     100.00000         300.00|      57.00000         171.00|      50.00000         150.00

  FLEXIBLE DELINEATOR, PERMANENT          |                             |                             |
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1290 720651                 400.000  LF   |     175.00000       70000.00|     120.00000       48000.00|     250.00000      100000.00

  PCC SAFETY BARRIER PERMANENT, DOUBLE    |                             |                             |

  FACE BIFURCATED TYPE I                  |                             |                             |

1300 725001                   2.000  EACH |     624.73367        1249.47|     685.00000        1370.00|     670.00000        1340.00

  GUARDRAIL TO BARRIER CONNECTION (EXIT   |                             |                             |

  TYPE)                                   |                             |                             |

1310 725002                   2.000  EACH |    1730.73684        3461.47|    2165.00000        4330.00|    2200.00000        4400.00

  GUARDRAIL TO BARRIER CONNECTION,        |                             |                             |

  APPROACH TYPE 1                         |                             |                             |

1320 726001                   1.000  EACH |     658.29646         658.30|     915.00000         915.00|    1000.00000        1000.00

  END ANCHORAGE                           |                             |                             |

1330 727512                  80.000  LF   |      25.00000        2000.00|      42.00000        3360.00|      35.00000        2800.00

  VINYL COATED CHAIN LINK FENCE, 6' HIGH  |                             |                             |

1340 727514                   4.000  EACH |     250.00000        1000.00|     360.00000        1440.00|     300.00000        1200.00

  VINYL COATED TERMINAL POST FOR 6' CHAIN |                             |                             |

  LINK FENCE                              |                             |                             |

1350 727520                 800.000  LF   |       1.55823        1246.58|       2.15000        1720.00|       4.00000        3200.00

  CONSTRUCTION SAFETY FENCE               |                             |                             |

1360 732002               23528.000  SY   |       4.08519       96116.35|       4.00000       94112.00|       5.00000      117640.00

  TOPSOIL, 6" DEPTH                       |                             |                             |

1370 733002                8946.000  SY   |       2.26211       20236.84|       2.25000       20128.50|       2.00000       17892.00

  TOPSOILING, 6" DEPTH                    |                             |                             |

1380 734013               29284.000  SY   |       0.18609        5449.46|       0.35000       10249.40|       0.25000        7321.00

  PERMANENT GRASS SEEDING, DRY GROUND     |                             |                             |

1390 734015                2887.000  SY   |       0.56765        1638.81|       0.65000        1876.55|       0.40000        1154.80

  PERMANENT GRASS SEEDING, WET GROUND     |                             |                             |

1400 734017               15000.000  SY   |       0.19131        2869.65|       0.25000        3750.00|       0.16000        2400.00

  TEMPORARY GRASS SEEDING, DRY GROUND     |                             |                             |

1410 734018                3773.000  SY   |       0.50000        1886.50|       0.60000        2263.80|       0.40000        1509.20

  TEMPORARY GRASS SEEDING, WET GROUND     |                             |                             |

1420 735006               18773.000  SY   |       0.22926        4303.90|       0.25000        4693.25|       0.30000        5631.90

  MULCHING, STRAW                         |                             |                             |

1430 735533                6401.000  SY   |       1.75994       11265.38|       2.15000       13762.15|       1.50000        9601.50

  SOIL RETENTION BLANKET MULCH, TYPE 3    |                             |                             |

1440 735534               25050.000  SY   |       0.42698       10695.85|       0.55000       13777.50|       0.50000       12525.00

  SOIL RETENTION BLANKET MULCH, TYPE 4    |                             |                             |

1450 735535                 654.000  SY   |       2.03752        1332.54|       2.25000        1471.50|       2.00000        1308.00

  SOIL RETENTION BLANKET MULCH, TYPE 5    |                             |                             |
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1460 735536                  66.000  SY   |       7.40390         488.66|      10.00000         660.00|       6.00000         396.00

  SOIL RETENTION BLANKET MULCH, TYPE 6    |                             |                             |

1470 736502                  54.000  ACRE |      71.76435        3875.27|     155.00000        8370.00|     100.00000        5400.00

  MOWING                                  |                             |                             |

1480 737523                          LUMP |    2550.00000        2550.00|    2790.00000        2790.00|    2000.00000        2000.00

  PLANTING                                |                             |                             |

1490 742500                2500.000  HOUR |      41.67000      104175.00|      41.67000      104175.00|      41.67000      104175.00

  FLAGGER, NEW CASTLE COUNTY, STATE       |                             |                             |

1500 742514                 450.000  HOUR |      60.42000       27189.00|      60.42000       27189.00|      60.42000       27189.00

  FLAGGER, NEW CASTLE COUNTY, STATE,      |                             |                             |

  OVERTIME                                |                             |                             |

1510 743003                 372.000  EADY |      17.10207        6361.97|      20.00000        7440.00|      15.00000        5580.00

  ARROWPANELS, TYPE C                     |                             |                             |

1520 743004                1600.000  EADY |      46.17422       73878.75|      70.00000      112000.00|      25.00000       40000.00

  FURNISH AND MAINTAIN PORTABLE           |                             |                             |

  CHANGEABLE MESSAGE SIGN                 |                             |                             |

1530 743005                 550.000  EADY |      33.59513       18477.32|      35.00000       19250.00|      25.00000       13750.00

  FURNISH AND MAINTAIN PORTABLE LIGHT     |                             |                             |

  ASSEMBLY                                |                             |                             |

1540 743501                3106.000  EADY |       0.69754        2166.56|       0.75000        2329.50|       1.00000        3106.00

  WARNING LIGHTS , TYPE B                 |                             |                             |

1550 743504                  54.000  EACH |     113.24815        6115.40|     140.00000        7560.00|     100.00000        5400.00

  WARNING SIGNS                           |                             |                             |

1560 743507               28026.000  LFDY |       1.00000       28026.00|       0.25000        7006.50|       0.20000        5605.20

  TEMPORARY BARRICADE, TYPE III           |                             |                             |

1570 743512                  60.000  EADY |     116.97037        7018.22|     135.00000        8100.00|     100.00000        6000.00

  FURNISH AND MAINTAIN TRUCK MOUNTED      |                             |                             |

  ATTENUATOR, TYPE I                      |                             |                             |

1580 743524                  66.000  EACH |     200.00000       13200.00|     175.00000       11550.00|     150.00000        9900.00

  TEMPORARY BARRICADES, TYPE III          |                             |                             |

1590 743525               19246.000  EADY |       1.65440       31840.58|       2.35000       45228.10|       2.00000       38492.00

  TEMPORARY WARNING SIGNS                 |                             |                             |

1600 743537                 450.000  EADY |     117.12156       52704.70|     135.00000       60750.00|      25.00000       11250.00

  FURNISH AND MAINTAIN TRUCK-MOUNTED      |                             |                             |

  ATTENUATOR, TYPE II                     |                             |                             |

1610 743544                 321.000  EACH |     300.00000       96300.00|     215.00000       69015.00|     250.00000       80250.00

  WARNING SIGN, PERMANENT                 |                             |                             |
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1620 744505                   7.000  EACH |     325.81201        2280.68|     600.00000        4200.00|     500.00000        3500.00

  ADJUST OR REPAIR EXISTING CONDUIT       |                             |                             |

  JUNCTION WELL



                                               DELAWARE DEPARTMENT OF TRANSPORTATION                               DATE : 01/12/11

                                                                                                                   PAGE : 001 -13

                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : SR1/I95 INTERCHANGE - CHRISTIANA MALL ROAD BRIDGE

     CALL ORDER   : 001                     CONTRACT ID : T201009004.01                COUNTIES : NEW CASTLE

     LETTING DATE : 11/30/10                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |MUMFORD & MILLER CONCRETE IN |RICHARD E PIERSON CONST CO IN

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

1630 744506                   1.000  EACH |    1881.20879        1881.21|    2855.00000        2855.00|    2500.00000        2500.00

  CONDUIT JUNCTION WELL, TYPE 7, 36" X    |                             |                             |

  60" PRECAST POLYMER CONCRETE            |                             |                             |

1640 744520                  36.000  EACH |     779.62366       28066.45|     860.00000       30960.00|     700.00000       25200.00

  CONDUIT JUNCTION WELL, TYPE 1, 20" X    |                             |                             |

  20" PRECAST CONCRETE                    |                             |                             |

1650 744523                  16.000  EACH |    1211.70683       19387.31|    1420.00000       22720.00|    1200.00000       19200.00

  CONDUIT JUNCTION WELL, TYPE 4, 20" X 42 |                             |                             |

  1/2" PRECAST CONCRETE                   |                             |                             |

1660 744525                  15.000  EACH |     293.81896        4407.28|     455.00000        6825.00|     400.00000        6000.00

  REMOVAL OF EXISTING JUNCTION WELL       |                             |                             |

1670 744529                   2.000  EACH |    3450.00000        6900.00|     895.00000        1790.00|     780.00000        1560.00

  P.C.C. BARRIER JUNCTION WELL            |                             |                             |

1680 745521                 205.000  LF   |       3.41695         700.47|       5.40000        1107.00|       4.80000         984.00

  SUPPLY OF 4" SDR-13.5 HDPE CONDUIT      |                             |                             |

1690 745524                2370.000  LF   |       4.12435        9774.71|       4.15000        9835.50|       3.30000        7821.00

  SUPPLY OF 4" SCHEDULE 80 PVC CONDUIT    |                             |                             |

1700 745526                4610.000  LF   |      11.82652       54520.26|      14.00000       64540.00|      11.50000       53015.00

  SUPPLY OF 3" GALVANIZED STEEL CONDUIT   |                             |                             |

1710 745527                1643.000  LF   |      11.04091       18140.22|      11.50000       18894.50|       9.50000       15608.50

  SUPPLY OF 2 1/2" GALVANIZED STEEL       |                             |                             |

  CONDUIT                                 |                             |                             |

1720 745528                1245.000  LF   |       7.24818        9023.98|       6.50000        8092.50|       5.50000        6847.50

  SUPPLY OF 2" GALVANIZED STEEL CONDUIT   |                             |                             |

1730 745529                  77.000  LF   |       6.83676         526.43|       5.00000         385.00|       4.40000         338.80

  SUPPLY OF 1 1/2" GALVANIZED STEEL       |                             |                             |

  CONDUIT                                 |                             |                             |

1740 745530                 350.000  LF   |       3.00000        1050.00|       3.00000        1050.00|       2.75000         962.50

  SUPPLY OF 1" GALVANIZED STEEL CONDUIT   |                             |                             |

1750 745531                  40.000  LF   |       3.00000         120.00|       2.25000          90.00|       2.00000          80.00

  SUPPLY OF 3/4" GALVANIZED STEEL CONDUIT |                             |                             |

1760 745532                  95.000  LF   |       3.00000         285.00|       1.90000         180.50|       1.65000         156.75

  SUPPLY OF 3" SCHEDULE 40 PVC CONDUIT    |                             |                             |

1770 745542                1160.000  LF   |      24.28767       28173.70|      28.60000       33176.00|      25.00000       29000.00

  INSTALLATION OF CONDUIT UNDER EXISTING  |                             |                             |

  PAVEMENT-DIRECTIONAL BORE               |                             |                             |

1780 745543                   5.000  LF   |     160.00544         800.03|      35.00000         175.00|      31.00000         155.00

  INSTALLATION OF CONDUIT UNDER EXISTING  |                             |                             |

  PAVEMENT-OPEN CUT                       |                             |                             |
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1790 745544                8174.000  LF   |       4.75550       38871.46|       4.55000       37191.70|       4.00000       32696.00

  INSTALLATION OF CONDUIT IN UNPAVED      |                             |                             |

  TRENCH                                  |                             |                             |

1800 745547                 751.000  LF   |       2.05381        1542.41|       2.25000        1689.75|       2.00000        1502.00

  INSTALLATION OF ADDITIONAL CONDUITSIN   |                             |                             |

  TRENCH OR OPEN CUT PAVEMENT             |                             |                             |

1810 745549                 305.000  LF   |      26.00000        7930.00|      15.00000        4575.00|      13.00000        3965.00

  INSTALLATION OF BRIDGE-MOUNTED CONDUIT  |                             |                             |

  FROM WORK AREA ABOVE BRIDGE DECK        |                             |                             |

1820 746507                   9.000  EACH |     450.00000        4050.00|     460.00000        4140.00|     405.00000        3645.00

  INSTALLATION OF STEEL POLE (EQUAL TO OR |                             |                             |

  GREATER THAN 17' AND LESS THAN 40')     |                             |                             |

1830 746511                3585.000  LF   |       2.50000        8962.50|       2.55000        9141.75|       2.20000        7887.00

  CABLES, 1/#4 AWG                        |                             |                             |

1840 746512                6725.000  LF   |       1.35759        9129.79|       1.85000       12441.25|       1.60000       10760.00

  CABLES, 1/#6 AWG                        |                             |                             |

1850 746513                4525.000  LF   |       0.85835        3884.03|       1.25000        5656.25|       1.10000        4977.50

  CABLES, 1/#8 AWG                        |                             |                             |

1860 746514                1015.000  LF   |       1.25000        1268.75|       0.95000         964.25|       0.86000         872.90

  CABLES, 1/#10 AWG                       |                             |                             |

1870 746515                2045.000  LF   |       2.00000        4090.00|       1.85000        3783.25|       1.50000        3067.50

  INSULATED GROUND CABLES, 1/#6           |                             |                             |

1880 746519                   5.000  EACH |    4200.00000       21000.00|    3500.00000       17500.00|    3100.00000       15500.00

  ALUMINUM LIGHTING STANDARD WITH SINGLE  |                             |                             |

  DAVIT ARM, 40' POLE                     |                             |                             |

1890 746522                   2.000  EACH |    6000.00000       12000.00|    4535.00000        9070.00|    4000.00000        8000.00

  ALUMINUM LIGHTING STANDARD WITH DOUBLE  |                             |                             |

  DAVIT ARM, 40' POLE                     |                             |                             |

1900 746527                4405.000  LF   |       2.50000       11012.50|       3.75000       16518.75|       3.30000       14536.50

  CABLES, 1/#2 AWG                        |                             |                             |

1910 746528                   2.000  EACH |    3400.00000        6800.00|    2910.00000        5820.00|    2600.00000        5200.00

  INSTALLATION OF STEEL POLE (EQUAL TO OR |                             |                             |

  GREATER THAN 40')                       |                             |                             |

1920 746563                  12.000  EACH |    1200.00000       14400.00|    1185.00000       14220.00|    1050.00000       12600.00

  LUMINAIRE (HPS), 1000 WATTS             |                             |                             |

1930 746567                3675.000  LF   |       4.90000       18007.50|       5.75000       21131.25|       5.00000       18375.00

  CABLES, 1/#1/0 AWG                      |                             |                             |

1940 746577                1595.000  LF   |       1.50000        2392.50|       1.25000        1993.75|       1.00000        1595.00

  INSULATED GROUND CABLE, 1/#8            |                             |                             |
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1950 746596                   4.000  EACH |    1200.00000        4800.00|     405.00000        1620.00|     350.00000        1400.00

  JUNCTION BOX ON STRUCTURE               |                             |                             |

1960 746597                          LUMP |   10000.00000       10000.00|   29000.00000       29000.00|   25000.00000       25000.00

  ELECTRICAL MODIFICATIONS TO EXISTING    |                             |                             |

  TOWERS                                  |                             |                             |

1970 746598                1790.000  LF   |       3.40000        6086.00|       3.75000        6712.50|       3.00000        5370.00

  INSULATED GROUND CABLE , 1/#2           |                             |                             |

1980 746605                  45.000  LF   |       1.60000          72.00|       1.00000          45.00|       0.86000          38.70

  INSULATED GROUND CABLE, 1/#10           |                             |                             |

1990 746620                   1.000  EACH |    5000.00000        5000.00|    5600.00000        5600.00|    5000.00000        5000.00

  RELOCATION OF EXISTING LIGHTING TOWER   |                             |                             |

2000 746622                 975.000  LF   |       7.00000        6825.00|       9.65000        9408.75|       8.50000        8287.50

  CABLES, 1/#4/0 AWG                      |                             |                             |

2010 746653                          LUMP |    3900.00000        3900.00|    5235.00000        5235.00|    4600.00000        4600.00

  ELECTRICAL TESTING                      |                             |                             |

2020 746717                   1.000  EACH |    1500.00000        1500.00|    1050.00000        1050.00|     925.00000         925.00

  ELECTRIC SERVICE ON PEDESTAL WITH       |                             |                             |

  SERVICE RISER                           |                             |                             |

2030 746733                   6.000  EACH |     300.00000        1800.00|     310.00000        1860.00|     275.00000        1650.00

  REMOVAL OF STEEL POLE (EQUAL TO OR      |                             |                             |

  GREATER THAN 17' AND LESS THAN 40')     |                             |                             |

2040 746734                   1.000  EACH |    2300.00000        2300.00|    2560.00000        2560.00|    2200.00000        2200.00

  REMOVAL OF STEEL POLE (EQUAL TO OR      |                             |                             |

  GREATER THEN 40')                       |                             |                             |

2050 746774                1270.000  LF   |       8.54081       10846.83|       9.50000       12065.00|       8.50000       10795.00

  SUPPLY AND INSTALLATION OF LOOP         |                             |                             |

  DETECTOR WIRE                           |                             |                             |

2060 746787                9820.000  LF   |       1.00000        9820.00|       0.70000        6874.00|       0.60000        5892.00

  REMOVAL OF CABLE FROM CONDUIT OR POLE   |                             |                             |

2070 746811                   1.000  EACH |     500.00000         500.00|    1165.00000        1165.00|    1000.00000        1000.00

  INSTALLATION OR REMOVAL OF LIGHTINGPOLE |                             |                             |

  W/ MAST ARM                             |                             |                             |

2080 746816                  12.000  EACH |     100.00000        1200.00|     115.00000        1380.00|     100.00000        1200.00

  REMOVAL OF LUMINAIRE                    |                             |                             |

2090 746830                   7.000  CY   |     643.41444        4503.90|     900.00000        6300.00|     800.00000        5600.00

  REMOVAL OF CONCRETE POLE BASES AND      |                             |                             |

  CABINET FOUNDATIONS                     |                             |                             |

2100 746847                  11.000  EACH |    2191.53289       24106.86|    2500.00000       27500.00|    2200.00000       24200.00

  POLE BASE, TYPE 3                       |                             |                             |
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2110 746850                   2.000  EACH |     815.53200        1631.06|     975.00000        1950.00|     900.00000        1800.00

  POLE BASE, TYPE 4                       |                             |                             |

2120 746876                   4.000  EACH |     800.00000        3200.00|     650.00000        2600.00|     575.00000        2300.00

  UNDERPASS LIGHT FIXTURE                 |                             |                             |

2130 747506                   5.000  EACH |     963.11139        4815.56|    1825.00000        9125.00|    1600.00000        8000.00

  CABINET BASE                            |                             |                             |

2140 747509                   1.000  EACH |   15000.00000       15000.00|   13100.00000       13100.00|   12000.00000       12000.00

  LIGHTING CONTROL CENTER - 200A, 277/480 |                             |                             |

2150 748015                 712.000  SF   |       5.09209        3625.57|       3.50000        2492.00|       3.00000        2136.00

  PERMANENT PAVEMENT STRIPING,            |                             |                             |

  SYMBOL/LEGEND ALKYD-THERMOPLAST IC      |                             |                             |

2160 748026                  44.000  SF   |       1.84958          81.38|       3.50000         154.00|       3.00000         132.00

  TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND |                             |                             |

2170 748502                  55.000  EACH |      30.13475        1657.41|      57.50000        3162.50|      50.00000        2750.00

  RAISED/RECESSED PAVEMENT MARKER         |                             |                             |

2180 748506               13908.000  LF   |       0.67598        9401.53|       0.40000        5563.20|       0.36000        5006.88

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, 4"                         |                             |                             |

2190 748507                8838.000  LF   |       0.65983        5831.58|       0.50000        4419.00|       0.42000        3711.96

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, 6"                         |                             |                             |

2200 748509                 225.000  LF   |       2.45895         553.26|       1.00000         225.00|       0.80000         180.00

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, 12"                        |                             |                             |

2210 748526                1255.000  LF   |       2.72746        3422.96|       3.00000        3765.00|       2.50000        3137.50

  TEMPORARY MARKINGS, TAPE, 6"            |                             |                             |

2220 748529                 115.000  SF   |      18.00000        2070.00|      23.00000        2645.00|      20.00000        2300.00

  RETROREFLECTIVE PREFORMED               |                             |                             |

  PATTERNEDMARKINGS, SYMBOL/LEGEND        |                             |                             |

2230 748530                4761.000  SF   |       2.29282       10916.12|       1.60000        7617.60|       1.40000        6665.40

  REMOVAL OF PAVEMENT STRIPING            |                             |                             |

2240 748535                 130.000  LF   |       1.00000         130.00|       0.60000          78.00|       0.50000          65.00

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, BLACK, 4"                  |                             |                             |

2250 748537                 320.000  LF   |       1.00000         320.00|       1.15000         368.00|       1.00000         320.00

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, BLACK, 8"                  |                             |                             |
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2260 748539                 125.000  LF   |       1.00000         125.00|       1.75000         218.75|       1.50000         187.50

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, BLACK, 12"
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2270 748547                 310.000  LF   |       1.00000         310.00|       9.30000        2883.00|       8.00000        2480.00

  RETROREFLECTIVE PREFORMED PATTERNED     |                             |                             |

  CONTRAST MARKINGS, 9"                   |                             |                             |

2280 748557                1295.000  LF   |       0.00000           0.00|       0.60000         777.00|       0.50000         647.50

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, BLACK, 3"                  |                             |                             |

2290 749502                  47.000  SF   |      35.00000        1645.00|      57.00000        2679.00|      50.00000        2350.00

  SIGN PANEL OVERLAY ON EXISTING SIGN     |                             |                             |

2300 749504                   2.000  EACH |     250.00000         500.00|     500.00000        1000.00|     445.00000         890.00

  INSTALLATION OR REMOVAL OF BREAKAWAY    |                             |                             |

  I-BEAM SIGN POSTS                       |                             |                             |

2310 749510                 928.000  SF   |      22.00000       20416.00|       3.00000        2784.00|       2.50000        2320.00

  INSTALLATION OR REMOVAL OF SIGN ON/OVER |                             |                             |

  HIGHWAY STRUCTURE                       |                             |                             |

2320 749511                  97.000  SF   |      25.00000        2425.00|       6.00000         582.00|       5.00000         485.00

  INSTALLATION OR REMOVAL OF SIGN ON      |                             |                             |

  ROADSIDE I-BEAM STRUCTURE               |                             |                             |

2330 749516                   2.000  EACH |    1000.00000        2000.00|    1400.00000        2800.00|    1200.00000        2400.00

  REINFORCED CONCRETE SIGN FOUNDATION, W- |                             |                             |

2340 749521                  25.000  LF   |      75.00000        1875.00|      72.00000        1800.00|      62.00000        1550.00

  SUPPLY OF BREAKAWAY I-BEAM SIGN POSTS,  |                             |                             |

  W-6                                     |                             |                             |

2350 749687                  62.000  EACH |      63.49641        3936.78|     112.00000        6944.00|      99.00000        6138.00

  INSTALLATION OR REMOVAL OF TRAFFIC      |                             |                             |

  SIGN(S) ON SINGLE SIGN POST             |                             |                             |

2360 758000                 479.000  SY   |      16.52699        7916.43|      14.00000        6706.00|      14.00000        6706.00

  REMOVAL OF EXISTING PORTLAND            |                             |                             |

  CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,|                             |                             |

  ETC.                                    |                             |                             |

2370 759501                  10.000  EAMO |    3556.64362       35566.44|    5435.00000       54350.00|    8500.00000       85000.00

  FIELD OFFICE, SPECIAL                   |                             |                             |

2380 760001               12017.000  SYIN |      60.00000      721020.00|      14.00000      168238.00|       2.00000       24034.00

  PAVEMENT - MILLING CONCRETE             |                             |                             |

2390 760504                2220.000  LF   |       2.16786        4812.65|       3.20000        7104.00|       2.75000        6105.00

  RUMBLE STRIPS, HOT MIX                  |                             |                             |

2400 760507                2070.000  SYIN |       2.13657        4422.70|       3.50000        7245.00|       4.00000        8280.00

  PROFILE MILLING, HOT-MIX                |                             |                             |

2410 762001                1765.000  LF   |       1.59121        2808.49|       1.75000        3088.75|       5.00000        8825.00

  SAW CUTTING, HOT MIX                    |                             |                             |
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2420 762002                  32.000  LF   |       6.06504         194.08|       7.00000         224.00|      15.00000         480.00

  SAW CUTTING, CONCRETE, FULL DEPTH       |                             |                             |

2430 763000                          LUMP |  500000.00000      500000.00|  400000.00000      400000.00|  620000.00000      620000.00

  INITIAL EXPENSE                         |                             |                             |

2440 763500                          LUMP |  750000.00000      750000.00|   60000.00000       60000.00|  200000.00000      200000.00

  MAINTENANCE OF TRAFFIC                  |                             |                             |

2450 763501                          LUMP |  250000.00000      250000.00|   71500.00000       71500.00|   50000.00000       50000.00

  CONSTRUCTION ENGINEERING                |                             |                             |

2460 763503                 200.000  HOUR |       0.80000         160.00|       0.80000         160.00|       0.80000         160.00

  TRAINEE                                 |                             |                             |

2470 763505                4000.000  HOUR |      75.00000      300000.00|      75.00000      300000.00|      75.00000      300000.00

  TRAFFIC OFFICERS                        |                             |                             |

2480 763508                          LUMP |   10000.00000       10000.00|     500.00000         500.00|    5000.00000        5000.00

  PROJECT CONTROL SYSTEM DEVELOPMENT PLAN |                             |                             |

2490 763509                   9.000  EAMO |     212.62629        1913.64|      50.00000         450.00|     250.00000        2250.00

  CPM SCHEDULE UPDATES AND/OR REVISED     |                             |                             |

  UPDATES                                 |                             |                             |

     SECTION TOTALS                       |           $    10,432,533.26|           $     7,637,104.25|           $     8,016,621.22

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0002   FIXED QUANTITY

                                          |                             |                             |

2500 602001                  35.000  CY   |     882.61123       30891.39|     800.00000       28000.00|     950.00000       33250.00

  PORTLAND CEMENT CONCRETE MASONRY, CLASS |                             |                             |

  A                                       |                             |                             |

2510 602004                 500.000  CY   |     600.00000      300000.00|     220.00000      110000.00|     300.00000      150000.00

  PORTLAND CEMENT CONCRETE MASONRY,       |                             |                             |

  ABUTMENT FOOTING, CLASS B               |                             |                             |

2520 602006                 125.000  CY   |     600.00000       75000.00|     313.00000       39125.00|     300.00000       37500.00

  PORTLAND CEMENT CONCRETE MASONRY, PIER  |                             |                             |

  FOOTING, CLASS B                        |                             |                             |

2530 602007                  81.000  CY   |     750.00000       60750.00|     735.00000       59535.00|     600.00000       48600.00

  PORTLAND CEMENT CONCRETE MASONRY, PIER  |                             |                             |

  ABOVE FOOTING, CLASS A                  |                             |                             |

2540 602013                 500.000  CY   |     676.96064      338480.32|     495.00000      247500.00|     600.00000      300000.00

  PORTLAND CEMENT CONCRETE MASONRY,       |                             |                             |

  SUPERSTRUCTURE, CLASS D                 |                             |                             |

2550 602014                 220.000  CY   |     700.00000      154000.00|     270.00000       59400.00|     500.00000      110000.00

  PORTLAND CEMENT CONCRETE MASONRY,       |                             |                             |

  APPROACH SLAB, CLASS D                  |                             |                             |
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     CONTRACT TITLE : SR1/I95 INTERCHANGE - CHRISTIANA MALL ROAD BRIDGE

     CALL ORDER   : 001                     CONTRACT ID : T201009004.01                COUNTIES : NEW CASTLE

     LETTING DATE : 11/30/10                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |MUMFORD & MILLER CONCRETE IN |RICHARD E PIERSON CONST CO IN

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

2560 602015                 870.000  CY   |     591.03777      514202.86|     253.00000      220110.00|     400.00000      348000.00

  PORTLAND CEMENT CONCRETE MASONRY,       |                             |                             |

  ABUTMENT ABOVE FOOTING, CLASS A         |                             |                             |

2570 602017                  72.000  CY   |     998.60824       71899.79|    1070.00000       77040.00|    1500.00000      108000.00

  PORTLAND CEMENT CONCRETE MASONRY,       |                             |                             |

  PARAPET, CLASS A                        |                             |                             |

2580 603000               86500.000  LB   |       1.20000      103800.00|       0.85000       73525.00|       0.90000       77850.00

  BAR REINFORCEMENT                       |                             |                             |

2590 604000             1108300.000  LB   |       0.87509      969862.25|       0.93000     1030719.00|       1.00000     1108300.00

  BAR REINFORCEMENT, EPOXY COATED         |                             |                             |

     SECTION TOTALS                       |           $     2,618,886.61|           $     1,944,954.00|           $     2,321,500.00

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0003   SPECIALTY ITEM

                                          |                             |                             |

2600 605002                          LUMP |  972360.00000      972360.00|  953400.00000      953400.00|  430000.00000      430000.00

  STEEL STRUCTURES                        |                             |                             |

2610 605522                          LUMP |  322040.00000      322040.00|  578000.00000      578000.00|  500000.00000      500000.00

  URETHANE PAINT SYSTEM, EXISTING STEEL   |                             |                             |

2620 605533                          LUMP |  938330.00000      938330.00| 1001000.00000     1001000.00|  900000.00000      900000.00

  CLEANING EXISTING STEEL STRUCTURES,     |                             |                             |

  HAZARDOUS BASE, (L.S.)                  |                             |                             |

2630 605551                          LUMP |  140250.00000      140250.00|   87200.00000       87200.00|   75000.00000       75000.00

  REPAIRING DAMAGED STEEL GIRDERS         |                             |                             |

     SECTION TOTALS                       |           $     2,372,980.00|           $     2,619,600.00|           $     1,905,000.00

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

     CONTRACT TOTALS                      |           $    15,424,399.87|           $    12,201,658.25|           $    12,243,121.22

====================================================================================================================================

     DBE GOALS                             |                 14        %|                  14        %|                  14        %

====================================================================================================================================


